

**PROJECT: Terry Sanford High School  
Grandstand Replacement  
2301 Fort Bragg Rd  
Fayetteville NC 28301**

**ADDENDUM NO. 01  
DATE: 03-26-19**

**OWNER: Cumberland County school**

**BID DATE: 04-17-19  
TIME: 1:00 PM**

VIA: EMAIL TO ALL BIDDERS

**ARCHITECT:** THOMAS GOETZ (910-485-3000) [t.goetz.architect@gmail.com](mailto:t.goetz.architect@gmail.com)

This Addendum is issued prior to receipt of the bids and shall and does here become a part of the drawings, specifications and project manual for the project. All principal contractors shall be responsible for seeing that their subcontractors are properly appraised of the contents of this addendum. All information in the addendum shall supersede and take precedence over any conflicting information in the original drawings, specifications and project manual.

All contractors shall acknowledge receipt of the addendum.

The following changes, additions and clarifications are made to the drawings and project manual for the above referenced project. Number of page:1,clarifications, plus Structural Sheet S4

#### **GENERAL / PROJECT MANUAL**

01 – Section 00020 Invitation to Bidders, The bid date is changed from April 10<sup>th</sup> at 11:00am to April 17<sup>th</sup> 1:00pm

02 – See attached (via email) revised structural drawings to include Sheet S4 Special Inspections Requirement. The only revision to the structural drawings is the inclusion of Sheet S4. The cost of these special inspections will be paid for out of the Testing Allowance as established in Section 01300 paragraph 1.04 Total Sum Cash Allowances. Item 2C is changed from \$4,000.00 to \$10,500.

**END OF ADDENDUM NO. 01**

