



**Project: Auditorium Seating Replacement  
Pine Forest Middle School**

**Addendum No. One  
Date: 20 April 2017**

**Owner: Cumberland County Schools  
801 Gillespie Street  
Fayetteville, N.C. 28306**

**Bid Date: 3 May 2017  
Bid Time: 2:00 p.m.**

The following changes, additions and clarifications are made to the General Conditions and Specifications for the above referenced project. **Number of pages ( 1 )**

Clarification of Number of Chairs on the Specifications

1. There is a conflict in the bid documents concerning the number of chairs to be installed. To Clarify: there are 434 existing chairs that are to be removed and properly disposed of by the contractor. There is an additional row of 8 chair spaces where old chairs have been previously removed to use as repair parts.
2. Include in the base bid, a total installation of 442 Chairs, to include configurations to meet current accessibility codes.
3. Also include on the bid form, a unit price for materials and labor to install a specified submitted Mfg./Model. This will cover any addition or subtraction from the total number of chairs that will be installed per individual unit if an adjustment to the total number needs to be made.

Mandatory Pre-Bid

1. The pre-bid meeting will be held on April 26, 2017 at the site at 10:00 a.m. However, if there are extenuating circumstances where a serious intent to bid is conveyed but the bidder has a bonafide conflict with that time, and the owner is able to meet at a separate, scheduled time, the owner will schedule to meet with that bidder. A site visit with the owner is mandatory. Anyone not attending the pre-bid, or specifically arranging a meeting at the site with the owner will be considered unresponsive their bid will not be opened.

END OF ADDENDUM NO. 1